MYSORE DIVISION

Dated 9th June 1920.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 12 noon, on 15th July 1920, for constructing Local Fund Dispensary buildings at marginally noted places. An approximate estimate of quantities for each are given below. These quantities are not guaranteed. The work should be completed by the end of June 1921.

1. Arkere, Seringapatam Taluk.
2. Hura, Nanjangud Taluk.
3. Halagur, Malvalli Taluk.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 300 in cash or Government Promissory notes, as earnest money, and be superscribed, "Tender for constructing Local Fund Dispensaries at marginally noted places" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for constructing Local Fund Dispensary building at 1. Arkere Seringapatam Taluk, 2. at Hura, Nanjangud Taluk, 3. at Halagur, Malvalli Taluk.

No.	Items of work	Per	Rate	Content	Cost	Total
	Dispensary building.					
1	Earthwork excavation	C. yd.		74		
2	Brick in mortar	C. ft.		4,999		
3	Brick in mortar arch work	"		99		
4	Burnt stone slabs 6" thick dressed	S. ft.		350		
5	Cut stone pillers with capitals	Each		10		
6	Masonry mouldings at ends	"		2		
7	Plastering with mortar	Sq.		39·26		
8	Whitewashing	"		23·39		
8a	Colourwashing	"		15·87		
9	Teakwood pannelled door without bottom rail hinges, etc., complete.	S. ft.		126		
10	Windows with iron bars of ½" dia. pannelled hinges, etc., complete.	"		52		
11	Do glazed shutters do	"		30		
12	Ventilators with do	"		27		
13	Circular ventilators do	"		13		
14	Teakwood work wrought and put up	C. ft.		115·72		
15	Roofing with 1st class Mangalore tiles over teak reepers, etc., complete.	Sq.		19·20		
16	Ridge tiles set in mortar	R. ft.		80		
17	Zinc sheet for valley	S. ft.		44		
18	Teakwood planks 1" thick	"		44		
19	Eave board 9" high ornamental	R. ft.		262		
20	Cornice 3" complete	"		25		
21	Wood oiling 2 coats	Sq.		18·15		
22	Chocolate painting	"		8·89		
23	Teakwood finials	Each		4		
24	Teakwood shelf planks 1½" thick	S. ft.		87		
25	Flooring with 9" square Mangalore tiles over 3" concrete and cement pointing.	Sq.		4·27		
26	Flooring with Cuddapah slabs over 3" concrete and cement pointing.	"		4·61		
27	Constructing cisterns	Each		2		
28	Clearing silt	L. S.				
	Kitchen.					
1	Earthwork excavation	C. yd.		4		
2	Brick in chunam	C. ft.		454		

No.	Items of work	Per	Rate	Content	Cost	Total
3	Burnt stone slabs 6" thick and dressed	Sq. ft.		23		
4	Plastering with chunam	"		5·83		
5	White and colourwashing	"		5·83		
6	Teakwood battened doors, complete	Sq. ft.		18		
7	Teakwood battened windows with iron bars, complete	"		43		
8	Teakwood wrought and put up	C. ft.		7·97		
9	Roofing with 1st class Mangalore tiles over teak reepers	"		2·29		
10	Ridge tiles set in mortar and cement point	R. ft.		15		
11	Teakwood plain cave board 6" high	"		60		
12	Wood oiling 2 coats	Sq. ft.		0,74		
13	Chocolate painting	"		1·05		
14	Flooring with Cuddapah slabs over 3" concrete and cement point.	"		0·32		
15	Constructing oven and cisterns	L. S.		1		
16	Ventilating tiles for Kitchen	Each		4		
	Latrine.					
1	Earthwork excavation	C. yd.		4		
2	Burnt brick in mortar	C. ft.		362		
3	Coping with burnt brick in mortar and plastering complete	R. ft.		40		
4	Plastering with mortar	Sq. ft.		4·26		
5	Tarring	"		1·08		
6	Flooring with Cuddapah slabs over 3" concrete and cement pointing.	"		0·33		

Notice.

The attention of the public is invited to the advertisement in detail published on pages 370—371, Part VI of the *Mysore Gazette*, dated 17th June 1920, calling for tenders for improving the Vani Vilas Hospital at Mysore.

Dated 14th June 1920.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 12 noon on 15th July 1920, for constructing Sub-Assistant Surgeons quarters at Arakere in Seringapatam Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 30th June 1921.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for constructing Sub-Assistant Surgeon's quarters at Arakere, Seringapatam Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract.

Items of work	Per	Rate	Quantity	Cost	Total
Earthwork excavation and foundation	C. yd.		70		
Concrete filling foundation	C. ft.		578		
Burnt brick in chunam foundation	,,		986		
Do basement	,,		655		
Do in mud superstructure	,,		1,519		
Do in chunam	,,		496		
Coping with burnt brick in chunam	R. ft.		42		
Burnt stone slabs dressed and fixed	S. ft.		297		
Burnt brick in chunam arch work	C. ft.		L. S.		
Teakwood battened doors complete	S. ft.		108		
Do pannelled doors	,,		86		
Honneywood work wrought and put up	C. ft.		66·6		
Cut stone pillars nicely dressed with base and capitals	Each		6		
Roofing with 1st class Mangalore tiles and teak reepers	Sq.		13·48		
Ridge tiles set in mortar	R. ft.		62		
Teakwood eave board ordinary	,,		157		
Constructing V-shaped and lead of drains lump sum	..		..		
Teakwood pannelled windows with glazed shutters and iron bars, etc.	S. ft.		61		
Do battened shutters windows	,,		42		
Zinc sheets for valley	,,		96		
Teakwood planks for valley	,,		96		
Plastering with chunam	Sq.		44·35		
White and colourwashing	,,		44·35		
Flooring with Mangalore tiles an 3" concrete and cement pointing	,,		2·30		
Flooring with Cuddapah slabs	,,		4·97		
Gravelling the compound	L. S.		..		
Chacolate painting	Sq.		5·94		
Constructing combined chimnies	L. S.		..		
Constructing seats in laterin stone flogging cement painting tarring 3' high and drainage pipe, etc., to laterine.	,,		..		
Tarring timber	,,		5		
Pestal and mortar	Each		..		
Iron hold ports	,,		96		
Cup board with pegs to supports wood oiling	Sq.		2·55		

K. V. KARVE,
Executive Engineer.

MISCELLANEOUS DEPARTMENTS.

DEPARTMENT OF INDUSTRIES AND COMMERCE.

Dated 14th June 1920.

Notice is hereby given that sealed tenders will be received at the Office of the Director of Industries and Commerce, up to 15th July 1920, for the supply of Block tin. An approximate estimate of quantities is given below. These quantities are not guaranteed. The supply should be completed by the end of July 1920.

2. The tenders should be accompanied by a statement in the form given below, showing the rate at which the Material specified will be supplied for delivery at Government Metal Factory.

Description	Unit	Rate
One ton block tin.		

3. Each tender must be accompanied by a deposit of Rs. 200 (two hundred) in cash as earnest money, and be superscribed "Tender for the supply of Block tin," in default of which, tenders will be rejected.

4. The final acceptance of any tender will rest with the Director of Industries and Commerce, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

5. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

6. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Director's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

7. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

N. LAKSHMINARASIMHAIYA,
For *Director.*